
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2 AMENDMENT/MODIFICATION NO 

0001 
3 EFFECTIVE DATE 

01/11/2011 

6 ISSUED BY 

Federal Aviation Administration 
Washington, DC 20591 

1 CONTRACT ID CODE 

4 REQUISITION/PURCHASE REQ NO 

DTFAWA-11-R-00834 

PAGE 

1 
OF PAGES 

5 PROJECT NO (If applicable) 

7 ADMINISTRATED BY (If other than Item 6) 

Ms. Vickie Gordon Lewis 
(202) 267-8356 

8 NAME AND ADDRESS OF CONTRACTOR (No, street county, State and ZIP Code) 

*TO RF COMPI FTFD BY VFNDOR IF NOT COMPI FTF 

CODE FACILITY CODE 

El 

• 

9A AMENDMENT OF SOLICITATION NO 

DTFAWA-11-R-00834 

9B DATED (SEE ITEM 11) 

12/10/2010 

10A MODIFICATION OF CONTRACT/ORDER NO 

10B DATED (SEE ITEM 13) 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DKI The above numbered solicitation is amended as set forth in Item 14 The hour and date specified for receipt of Offer is | | extended £s l 'S not extended 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation on as amended, by one of the following methods 

(a) By completing Item 8 and 15, and returning _ 1 _ copies of the amendment, (b) acknowledging receipt of this amendment on each copy of the offer 
submitted, or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDG­
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hours and date specified 
12 ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. 
AS DESCRIBED IN ITEM 14. 

_Q 
A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO IN ITEM 10A 

• B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office 
appropriation data etc) SET FORTH IN ITEM 14 

C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF n 
n 

D OTHER (Specify type of modification and authority) 

E IMPORTANT: Contractor LJ is not, L J is required to sign this document and return copies to the issuing office 

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible) 
This Amendment is issued to provide SIR Questions and Answers and SIR Change pages 118, L17, L18 and CDRL G009. 

The receipt date for proposals remains unchanged at 01/26/2011. 

Except as provided herein all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed remains unchanged and in full force and effect 
15A NAME AND TITLE OF SIGNER (Type or print) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Vickie Gordon Lewis 
Contracting Officer 

15B CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

15C DATE SIGNED 16B UNjTED STAGES OF AIJ1ERIC, 

BY Mi -J 4 / r 
(Signature of Contracting Officer) 

16C DATE SIGNED 

Mm 
OMB Control No 2120-0595 (SF-30) FAA Template No 11 (8/97) 



DTFAWA-11-R-00834 
AMENDMENT NO. 0001 

PART II - SECTION I 
CONTRACT CLAUSES 

1-13-6 CONTRACTOR INTEGRATED BASELINE REVIEW (FEBRUARY 2009) 

(a) The Contractor (you) must participate in a FAA-conducted Integrated 
Baseline Review (IBR) with acceptable action plans approved by the Contracting 
Officer within 30 days after contract award or significant (as determined by the CO) 
contract modifications. 

(b) The IBR will be conducted consistent with the NDIA Integrated 
Baseline Review (IBR) Guide. 

(End of clause) 

THE REMAINDER OF THIS PAGE LEFT BLANK INTENTALLY. 
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DTFAWA-11-R-00834 
AMENDMENT NO. 0001 

PART IV - SECTION L 
INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 

• Ohio University 
• Engility Corporation 
• AMT Corporation 
• Arctic Slope Corporation 
• Ferrell Consulting 

L.9 BUSINESS SIZE STANDARD 

For the purpose of this solicitation, the North American Industry Classification System 
(NAICS) code is 334511. 
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DTFAWA-11-R-00834 
AMENDMENT NO. 0001 

PART IV - SECTION L 
INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 

EVALUATION TABLE L-1 

CLIN 

0001 

0002 

0004 

0005 

0006 

0007 

0008 

0009 

0010 

0011 

0013 

0014 

0015 

0016 

0017 

0018 

0019 

DESCRIPTION 

DME in accordance with Section C, 
Para 3.3 

Dual DME In accordance with Section 
C, Para 3.3 

Bi-directional Antenna 

Uni-directional Antenna 

Site spare parts for CLIN 0001, 0002 in 
accordance with Section C, Para 3.10.6 

Maintenance training in accordance 
with Section C, Para 3.10 

Additional technical instruction manuals 

OT&E Training 

First Article 

Provisioning conference 

CDRL A001 Program Management Plan 

CDRL A002 Quarterly Program Status 
Report 

CDRL A003 Meeting Agenda 

CDRL A004 Meeting Minutes 

CDRL B001 System Requirements 
Review Data 
CDRL B002 System Design Review 
Data 
CDRL B003 Preliminary Design Review 
Data 

MODEL 
Estimated 

QTY 

70 

1 

2 

2 

71 

10 

10 

3 

UNIT 
PRICE 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

TOTAL 
ESTIMATED 

PRICE 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 



DTFAWA-ll-R-00834 
Amendment No 0001 

Attachment J-3 

C O N T R A C T D A T A R E Q U I R E 
(1 D a t a I t e m ) 

M E N T S L I S T Form Approved 
OMB No 0704 018 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information 
Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, 
to DoD, Washington HQ Services Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 
22202-4302, and to the OMB Paperwork Reduction Project (0704-0188), Washington, DC 20503 Please DO NOT RETURN your form to either of 
the addresses Send completed form to the Government-issuing Contracting Officer for the Contract/PR No listed in Block E 

A CONTRACT LINE ITEM NO 

0062 & 4062 
B EXHIBIT 

4. 

D SYSTEM 

DME 

ITEM 

1 DATA ITEM 

G009 

C CATEGORY 

TDP X TM OTHER 

E CONTRACT / PR NO 

DTFAWA-ll-R-00834 

2 TITLE OF DATA ITEM 

TECHNICAL DATA PACKAGE (TDP) 
4 AUTHORITY (Data Acquisition Doc No ) 

MIL-DTL-31000B 

7 DD250REQ 

LT 

APP CODE 

9 DIST 

STATEMENT 

REQUIRED 
N/A 

F CONTRACTOR 

3 SUBTITLE 

5 CONTRACT REFERENCE 

SOW paragraph C 3 9 14 

10 FREQUENCY 12 DATE OF FIRST SUBMISSION 

Block 16 

11 AS OF DATE 

See Block 16 

13 DATE OF SUBSEQUENT 
SUBMISSION 

See Block 16 

16 REMARKS 

The Technical Data Package (TDP) shall consist of production drawings, commercial 
drawings and associated lists in accordance with MIL-DTL-31000B Data shall be 
prepared in accordance with DI-DRPR-81000B and attached TDP selection worksheets 
(see attachment 1,2 for more detail requirements) 

Block 10: The Government shall have 120 days after receipt of the TDP to review and 
approve the submittal and/or provide comments to the contractor for incorporation into the 
final TDP Contractor shall have 90 days for incorporation after receipt of government 
comments This cycle will be applied until the final TDP is approved 

Block 12: The first 1DP shall be delivered 120 days after government acceptance of the 
first production system delivered under contract This TDP shall be delivered m one set of 
hard copy and one set m AutoCAD release 14 or later in d w g format for all schematics 
and mechanical drawings, delivered on CD ROM and one set m Gerber files for each 
Printed Circuit Assembly, printed circuit board, or circuit card assembly delivered on CD 
ROM with one set of hard copy Tor review cycle, see remark Block 10 

Block 13: The final TDP shall be updated throughout performance of CDLS, as extended, 
with any change such as, but not limited to, modification, engineering change proposal 
(ECP), engineering change order (I CO), engineering change request (ECR) during the 
contract - see attachment i The final TDP shall be delivered 60 days after exercise of 
CLIN 4062 

The final TDP shall be delivered in one set of hard copy (of the updated drawing only) and 
two sets of Electronic in Auto Cad release 14 or later, d w g format, delivered on CD 
ROM, and two sets ot Mastei pattern in Gerber files in CD ROM for each print wiring 
board or pnnted circuit board 

T D P worksheet and attached sheets see Attachments 1 and 2 to this CDRL 

G PREPARED BY 

6 REQUIRING OFFICE 

ATO-W GBNO 

DISTRIBUTION 

ADDRESSEE 

GBNO COTR 

QRO 

GBNO CO 

Soft Copy 

AML-7080 

AML-30 

b COPIES 

Draft 

2 

1 

LTO 

1 

1 

1 

15 TOTAL 

I APPROVED B\ 

Reg 

2 

1 

LTO 

2 

1 

1 

Repro 

17 PRICE GRP 

18 ESTIMATED 
TOTAL PRICE 

J DATE 

DD Form 1423-1 JUN 90 Previous editions are obsolete Page 1 of 1 



No. 

1 

2 

3 

4 

5 

Document 

SF-33 

Section C 

Section C 

Section C 

Section C 

Paragraph 

C.3.3.1 

C.3.3.4 

C.3.7.2 
C.3.7.2.1 
C.3.7.2.2 

C.3.7.2.2 

Page 

N/A 

5 

6 

18 
19 
20 

23 

Question/Comment 
This appears to be a copy of the cover page. 
Can we receive the SF-33 document? 
The statement of work specifies that 75 feet of 
coaxial cable must be provided to interface the 
transponder and the monitor to the antenna. 
Are there minimum requirements for cable loss 
for the cable. The SOW indicates that one end 
of the cable must be terminated with an N 
connector. Please confirm that a connector 
must be supplied for the other end of the cables. 
The SOW requires that 2 RS-232 ports be 
provided (one for the RMM and one for the 
MDT). Are other types of serial ports permitted? 
(e.g. USB or RS-422). 

The need for FRACAS is indicated for 1st article 
testing and several other specific tests. Please 
indicate if a FRACAS in only required for these 
specific tests or if it is required throughout the 
program. Should an existing CDRL be used to 
document the Failure Reporting and Corrective 
Action System? 
We understand per Section C.3.3 and C.3.7.2.2 
that two systems system will be subjected to the 
4000 hour reliability demonstration. We assume 
that if these systems pass the reliability 
demonstration, the FAA will issue a type 
certification for all systems delivered thereafter. 
Is this a correct assumption? 

Response 
A new SF-33 was posted 
on 12/14/10. 
Yes the other connector is 
to be provided by the 
vendor. 

As long as the SOW RS-
232 port requirement is 
met additional ports are 
acceptable but not 
required. 
Yes. The FRACAS 
Reports are to be part of 
the Test Reports as stated 
in the SOW. 

This assumption is 
incorrect. This contract 
has nothing to do with type 
certification. There is a 
completely different 
process for Non-Fed 
Approval. The 4000 hour 
reliability demonstration is 
part of this contract only. 



No. 

6 

7 

8 

9 

10 

11 

Document 

Section C 

Section C 

Section C 

Section C 

Section C 

Section C 

Paragraph 

C.3.7.2.5 

C.3.9.4 

C.3.9.11 

C.3.9.11 

C.3.9.13 

C.3.12.3.4 

Page 

22 

25 

27 

28 

32 

44 

Question/Comment 
This paragraph of the SOW indicates which 
paragraphs of MIL-STD-461 apply. Please 
confirm that these requirements should be 
tailored in accordance with ground, Navy 
requirements (as indicated in FAA-G-2100). 
C.3.9.4 indicates that for COTS and non-
developmental items LMI data is to the LRU 
level. Would the government confirm that if a 
COTS solution is offered that LMI data need 
only be to the LRU level? 

This paragraph indicates requirements for 
modules to be tested using ATE. Please 
indicate what determines if a module is to be 
tested using ATE. 
This paragraph in the SOW requires that TPSs 
are developed for the Teradyne TS86 ATE. Will 
other options for TPSs (based on existing 
contractor equipment) be considered? Is the 
documentation requirement for the TPSs the 
same as that detailed in G009? 

Does this contract require parts lists to the 
component level in Section 8 of the T.I.B.? 
CDLR I024 is listed as part of Software 
Documentation but the CDRL DID item 7.2 
indicates the CDRL applies to HWCI. Please 

Response 
Do no concur. The 
requirement as stated in 
the SOW stands. 

The system being 
provided under this 
contract is considered 
developmental. The only 
components considered to 
be COTS are those items 
that are commercially 
available to the general 
public. Any items that 
were developed internally 
by the vendor for this or 
other systems will be 
treated as developmental 
items. 
All reparable LRUs will 
require testing using ATE. 

No, no other options will 
be accepted. Yes, the 
same documentation will 
be required and any 
additional documentation 
indicating how to use and 
maintain the TPS. 
Yes. 

CDRL I024 is required for 
both hardware and 
software Item 



No. 

12 

13 

14 

15 

16 

Document 

Section E 

Section I 

Section L 

Section L Section 
M 

Section L 

Paragraph 

N/A 

1.13.5(a) 

L.3.2.1.1 

L.3.2.1.2 
M.2.1.2 

L.4.b 

Page 

N/A 

17 

10 

10 
4 

16 

Question/Comment 
provide a clarification on whether the CDRL 
I024 is required for both hardware and software 
configuration items. 
This appears to be a copy of Section C. Can 
we receive the Section E? 
There is a requirement for an Integrated Master 
Schedule (IMS) with a data item. We believe 
this should be included in the SOW with an 
associated CDRL item? In addition, the 
inclusion of the IMS should be over and above 
the 75 page limitation because the only place 
for inclusion is Volume 1. 

The requirement is to provide a system for 
evaluation and a set of site spares. In addition 
a set of pre-faulted modules are required and 
one set of site spares for use in inserting ad-hoc 
faults on the site. Is it required that only one set 
of site spares be supplied or two? 

Section L.3.2.1.2 and M.2.1.2 encourages the 
offeror to include provisions to accommodate 
product updates made by the offeror in its 
normal course of business. What requirements 
will the FAA impose on changes with regard to 
testing? Must normal changes be retrofitted on 
earlier units to assure a common configuration 
in the FAA inventory? 
Should the contractor present a narrative about 

Response 
Development 
Specifications. 

A new Section E was 
posted on 12/10/10. 
Section I, Clause 1-13-5 
Integrated Master 
Schedule is superseded 
by the requirements of the 
Program Management 
Plan (PMP). The clause 
will be deleted from 
Section I. The PMP is 
required under the 
contract and not the SIR. 
Therefore, the page count 
for Volume 1 is 
unchanged. 
One set of pre-faulted 
modules is required and 
one set of site spares for 
the FAA to insert faults is 
required. It is up to the 
vendor to decide if any 
additional site spares will 
be provided. 
The referenced sections 
deal with the proposed 
ICDLS approach and not 
product updates during 
production. 

A narrative about the past 



No. 

17 

18 

19 

Document 

Section L 

Section L 

Section L 

Paragraph 

L.5 

L.5 

L.5 

Page 

16 

16 

16 

Question/Comment 
the past performance programs as Volume 6 in 
addition to the customer provided 
questionnaires? If so, please provide a desired 
content. 

We assume that only one system will be 
required for the pre-award functional testing. If 
this assumption is correct, please indicate the 
configuration of the desired system (E.g. Single 
or Dual, High or Low Power, Omni-directional, 
Bi-directional, or Uni-directional antenna). 

What is duration of the pre-award functional 
testing? 

What is the disposition of the provided system 
and associated equipment? 

Response 
performance programs is 
not desired. The past 
performance 
questionnaires will be 
sufficient. 
Only one system is 
required for the pre-award 
functional testing. The 
configuration is a dual 
system IAW Section 
C.3.3.a.2) with an omni­
directional antenna. 
It is anticipated that the 
pre-award functional 
testing will take 
approximately four (4) 
weeks depending on the 
number of vendors 
participating. 
Upon completion of the 
pre-award functional 
testing each vendor will be 
required to remove their 
system from the FAA's test 
facility. The FAA will 
provide the same security 
and privacy for equipment 
removal as was provided 
for the installation. 



No. 

20 

21 

22 

23 

24 

Document 

Section L 

Section L 

Section M 

Attachment J-3 

Attachment J-9 

Paragraph 

Evaluation 
Table L-1 

Evaluation 
Table L-1 

M.2.2.1 

CLIN 0062 
& 4062 -
Data Item 

G009 

1 

Page 

18,23 

18,23 

7 

98 

N/A 

Question/Comment 
The evaluation table does not list the 
omnidirectional antenna CLIN as an item to be 
evaluated. Existing FAA DME used the 
omnidirectional antenna at almost all 
installations. NextGen DMEs will primarily use 
Omnidirectional antennas for RNAV. To allow 
for a complete comparison of prices it is 
recommended the omnidirectional antenna be 
included in the evaluation. 

CLINs 0006, 1006....4006 represent site spares 
for both single and dual systems. In the event 
that a dual system has a different spares 
complement compared to a single system, it is 
recommended to have CLINs for single spares 
kits and dual spares kits. 

Paragraph M.2.2.1 indicates that "For Cost / 
Price evaluation purposes only an estimated 
quantity of 250 systems is used." The tables in 
section L indicate a quantity of 215 systems. 
How will the total price for the 250 systems used 
in the Cost / Price evaluation be derived. 
CLIN 0062 & 4062 indicates that "the file TDB 
shall be delivered 60 days after exercise of 
CLIN 5076." We did not find CLIN 5076 in the 
CDRL listing or pricing tables. Can you please 
define CLIN 5076? 

Several of the required test equipment items are 
unattainable due to obsolescence, model 
availability, and functionally insufficient (e.g. 
Narda 766 does not provide a 40db attenuator). 
Can the contractor provide replacement items 
that are functionally equivalent or better for the 

Response 
Do no concur. The omni­
directional antenna is part 
of the DME system. The 
omni-directional antenna 
was included in Section B 
will be used to replace 
older antennas and 
antennas 
damaged/destroyed by 
Acts of God. 
Do not concur. In a dual 
system the primary and 
hot standby system are 
presumed to be identical 
and therefore there is no 
need to have differing 
spares kits. 
Table L-1 will be changed 
to show CLIN 0001 
Quantity 70 and CLIN 
0006 Quantity 71. 

CDRL G009 will be 
corrected to reflect the 
correct CLIN. CLIN 5076 
will be corrected to CLIN 
4062. 

Yes. Attachment J-9 
states that equivalent test 
equipment is acceptable. 



No. 

25 

26 

27 

28 

Document 

GENERAL 

Paragraph Page Question/Comment 
test evaluation? 

We are planning to have the equipment arrive 
prior to Jan 31. What is the earliest the 
equipment can arrive? 

We are planning on having an employee meet 
the goods upon delivery, will that be 
acceptable? 
Will the equipment be stored in an enclosed 
weather proof warehouse and will it be 
segregated from competitor's equipment? 

We are planning on supplying 75 feet of cable to 
connect to the antenna for testing, will that be 
sufficient? If not, how much cable should we 
supply? 

Response 

Equipment can arrive in 
Atlantic City at any time; 
however, it cannot arrive 
at the test site (BIdg 196) 
until January 31, 9:00 AM. 
Yes. 

The equipment will be 
moved into BIdg 196 on 
January 31. A lottery will 
held to determine the 
order of equipment 
movement and its location. 
The equipment will be 
segregated by ten foot 
high partitions and 
restricted vendor 
movement. No vendor will 
be allowed in the bldg 
without a government 
escort. 
Yes. 75 ft of cable is 
sufficient. 


